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[bookmark: _GoBack]Architect’s forms
	Form
	Title
	Clause

	
	Instructions
	

	MW-10A
	Architect’s instruction
	J1.2

	MW-10B
	Architect’s urgent instruction
	A7, J7

	MW-11
	Contract price adjustment
	H4, K4, J5

	MW-12
	Architect’s instruction for a variation
	J1.2

	MW-13
	Instruction – to proceed/not proceed with a variation
	J3

	MW-14
	Adjustment of time
	H4

	MW-15
	Instruction – to correct defects or finalise work
	M14

	MW-16
	Instruction – request for contractor to submit final claim
	N11.4

	MW-16D
	Instruction – request for owner to pay deposit
	N17

	
	Notices
	

	MW-20
	Notice of practical completion
	C7, D3, D4, M4, M11, M16

	MW-21
	Notice of practical completion of separable part 
	M10, M11

	MW-22
	Notice of insurance
	Section E, N8

	MW-23
	Notice – the works not at, but near, practical completion
	M5

	MW-24
	Notice – the works not at and not near practical completion
	M6

	MW-25
	Notice – division of the works into separable parts before practical completion
	M9.2, M9.3

	MW-26
	Notice – entitlement to liquidated damages
	M12

	MW-27
	Notice – application of liquidated damages
	M12

	MW-28
	Notice – assessment of cost of completing the works
	Q1, Q2, Q8

	
	Certificates
	

	MW-30
	Progress payment certificate
	N5

	MW-30
	Stage payment certificate
	N5

	MW-30D
	Progress payment certificate with deposit
	N5, N17, N18

	MW-30D
	Stage payment certificate with deposit
	N5, N17, N18

	MW-31
	Final certificate
	N12

	MW-32
	Certificate – termination payment
	N12, Q7, Q8, Q9

	MW-32D
	Certificate – termination payment with deposit
	N12, Q7, Q8, Q9

	MW-33
	Certificate – release security
	C7


Contractor’s forms
	Form
	Title
	Clause

	MW-40
	Request for information/instruction/notice
	A2.2, B1.1, E9, F5, F9, G15, J1.3, M8, N9

	MW-41
	Notice of intention to claim
	E6, F7, G8, G10, G13, G16, N10

	MW-42
	Details of claim
	H2

	MW-43
	Additional information
	H3, N5, N12

	MW-44
	Security – providing bank guarantees
	C3, C14

	MW-44D
	Security – providing bank guarantees and deposit 
	C3, N17

	MW-45
	Evidence of insurances – contractor to insure
	E1, E2

	MW-46
	Program
	G5, G6

	MW-47
	Notice to architect – works or separable part at practical completion
	M3, M10

	MW-48
	Progress claim – summary sheet
	N3

	MW-48D
	Progress claim – summary sheet with deposit
	N3, N18

	MW-49
	Final claim – summary sheet – clause N11
	N11

	MW-50
	Change in the form of security to the owner
	C3, C4

	MW-51
	Evidence of insurance – owner to insure
	E6

	MW-52
	Amended program
	G5.2, G9

	MW-53
	Notice of possession of the works or separable part of the works before practical completion
	M11

	MW-54
	Separate contractor – objection to engagement as a subcontractor
	K3.3

	MW-55
	Contractor’s notice
	A2.2, B1, E9, G3.1, J2.3 and Q11

	MW-56
	Notice of suspension/termination
	Q12, Q13, Q14

	MW-57A
	Notice of dispute (acts done)
	A8

	MW-57B
	Notice of dispute (failure to act)
	A9

	MW-58
	Notice of dispute or resolution – clause P2 (dispute resolution)
	P2

	MW-59
	Notification of an official document
	J6

	MW-60
	Notice of start or end of delay
	L3

	MW-61
	Notice of non-compliance (of owner-specified materials)
	A5.5
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